STATE OF CALI FORNI A BI D SUMMARY

I N ORANGE COUNTY | N ANAHEI M FROM
ROUTE 55 AND 91 SEPARATION TO 0.6
KM EAST OF LAKEVI EW AVENUE
OVERCRGOSSI NG

Bl D OPENI NG DATE 09/ 23/ 04
CONTRACT NUMBER 12-0@0034
LOCATI ON 12- ORA-91-9.0/10.0

MODI FY SI GNI NG AND STRI PI NG

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
09/ 24/ 04
CONTRACT CODE 'D '
22 CONTRACT | TEMS

FEDERAL Al D ACST- P091- (121)E
PHG P091- (121) E

PROPGOSALS | SSUED 9 FUND TOTAL HB1 206, 000 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF Bl DDERS 3 ENG NEERS EST 140, 000. 00 AMOUNT UNDER 49, 894. 00 PERCENT UNDER EST 35. 64
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 90, 106. 00 2 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD STE 171 FAX 805 494-0757
WESTLAKE VI LLAGE CA 91361-3200
2 166, 391. 00 3 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
3 196, 303. 78 1 STERNDAHL ENTERPRI SES | NC 818 834-8199

11861 BRANFORD STREET
SUN VALLEY CA 91352

00421823

FAX 818 834-8618



12- 00034
12- ORA-91-9
09/ 23/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

09/ 24/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SUDHAKAR COVPANY
RI ALTO CA

STRI PI NG AND REMOVALS



12- 00034 Bl D245

12- ORA-91-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 23/ 04 09/ 24/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 B AND D ENTERPRI SES SI GN | LLUM NATI ON AND RAVP METERI NG SYSTEM
LA HABRA CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 K R C SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)

6084 W HURLEY
VI SALI A CA 93291

STEI NY AND COVPANY MODI FY SI GN AND RAMP METERI NG ( PORTI ON)
12907 E GARVEY
BALDW N PARK CA 91706



12- 00034 Bl D245

12- ORA- 91- 9 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
09/ 23/ 04 09/ 24/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 100. 00* 100. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 100. 00* 100. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 100. 00* 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 507. 00* 10, 507. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 100. 00* 100. 00
6 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 20 5. 00 100. 00
STRI PE
7 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 5, 800 .50 2, 900. 00
8 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 20 25. 00 500. 00
9 150722 REMOVE PAVEMENT MARKER EA 1, 490 1. 00 1, 490. 00
10 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 750. 00* 750. 00
11 562002 METAL (BARRI ER MOUNTED SI GN) KG 82 12. 00 984. 00
12 568020 I NSTALL SI GN PANEL ON EXI STI NG M2 220 70. 00 15, 400. 00
STRUCTURE
13 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 20 30. 00 600. 00
14 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 550 .75 3, 412. 50
15 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 340 2.00 680. 00
16 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 910 1.75 1,592. 50
(BROKEN 3.66 M- 0.92 M
17 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 411 .75 2, 558. 25
(BROKEN 10.98 M - 3.66 M
18 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 940 1.50 1, 410. 00
19 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 560 3.00 1, 680. 00
20 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 27, 000. 00* 27, 000. 00
21 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
22 999990 MOBI LI ZATI ON LS LUMP SUM 8, 141. 75* 8,141. 75

TOTAL 90, 106. 00



12- 00034 Bl D245

12- ORA-91-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 23/ 04 09/ 24/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 000. 00* 1000. 00 2, 000. 00* 2000. 00
2 1, 000. 00~ 1000. 00 3, 500. 00* 3500. 00
3 3, 000. 00* 3000. 00 4, 550. 00* 4550. 00
4 55, 200. 00* 55200. 00 20, 000. 00* 20000. 00
5 2,500. 00* 2500. 00 2, 000. 00* 2000. 00
6 6. 00 120. 00 150. 00 3000. 00
7 60 3480. 00 1.65 9570. 00
8 30. 00 600. 00 20. 00 400. 00
9 1.00 1490. 00 1.00 1490. 00
10 2, 000. 00* 2000. 00 3, 000. 00* 3000. 00
11 10. 00 820. 00 11.00 902. 00
12 120. 00 26400. 00 90. 00 19800. 00
13 35. 00 700. 00 65. 00 1300. 00
14 1.00 4550. 00 .98 4459. 00
15 2.00 680. 00 12. 00 4080. 00
16 2.00 1820. 00 2.00 1820. 00
17 1.00 3411. 00 .98 3342.78
18 2.00 1880. 00 1.50 1410. 00
19 4.00 2240. 00 4.00 2240. 00
20 7, 500. 00* 7500. 00 92, 915. 00* 92915. 00
21 20, 000. 00* 20000. 00 10, 525. 00* 10525. 00
22 26, 000. 00* 26000. 00 4,000. 00* 4000. 00
TOT 166, 391. 00 196, 303. 78



